
STATE OF WISCONSIN 
DEPARTMENT OF TRANSPORTATION 

DIVISION OF TRANSPORTATION SYSTEM DEVELOPMENT 
NOTICE TO CONTRACTORS 

 
 
BIDDERS MUST SUBMIT BIDDING PROPOSALS NO LATER THAN 9 A.M. LOCAL 
TIME, TUESDAY, November 14, 2006, to the Division of Transportation System 
Development for the highway work hereinafter described.  Bidders must either submit 
electronic bids on the Internet through the Bid Express™ on-line bidding exchange or 
submit sealed bidding proposals on the day of the bid opening to Room 732 (7th Floor) of 
the Hill Farms State Transportation Building, 4802 Sheboygan Avenue, Madison, 
Wisconsin.  The bidding proposals received will then be publicly opened and read aloud in 
Room 701 (located adjacent to Room 732) of the Hill Farms State Transportation Building. 
 
Bidders wishing to submit their sealed bidding proposals by mail to the Bureau of Project 
Development may do so at their own risk.  The correct mailing address is:  Wisconsin 
Department of Transportation, Division of Transportation System Development, Bureau of 
Project Development, Room 601, P.O. Box 7916, Madison, Wisconsin, 53707-7916.  The 
correct street address for shipping is:  Wisconsin Department of Transportation, Division of 
Transportation System Development, Bureau of Project Development, Room 601, 
4802 Sheboygan Avenue, Madison, Wisconsin, 53705.  Bidders wishing to submit their 
sealed bidding proposals in person prior to the day of the bid opening shall submit them to 
the Bureau of Project Development in Room 601 of the Hill Farms State Transportation 
Building, 4802 Sheboygan Avenue, Madison, Wisconsin. 
 
The Bureau of Project Development will not open and will return all sealed proposals that 
are received later than the time identified above. 
 
 
PROPOSAL GUARANTY.  With each sealed proposal, the bidder must include a properly 
executed bid bond of not less than five percent of the total bid or a cashier’s check, certified 
check, bank's check, or postal money order in the amount designated on the proposal 
made payable to the Department.  Certified checks shall be drawn on the account of the 
bidder submitting the proposal.  The bidder may also satisfy the proposal guaranty 
requirements by having a properly executed annual bid bond of not less than five percent 
of the total bid(s) on file with the Department. 
 
For electronic bids submitted on the Internet, the bidder must satisfy the proposal guaranty 
requirements by having a properly executed annual bid bond of not less than five percent 
of the total bid(s) on file with the Department. 
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PLANS AND SAMPLE PROPOSALS.  The Department has plans and sample proposals 
for the work on file and available for office examination in the Bureau of Project 
Development in Madison and in its respective district offices in whose territory the work is 
located. 
 
Orders for plans and proposals must be submitted on the Proposal Request Form 
furnished by the Department.  Copies of this form may be obtained at the Bureau of 
Project Development in Madison, at 
http://www.dot.wisconsin.gov/business/engrserv/construction.htm, or by calling 
(608) 266-3496.  A CD ROM containing Adobe Acrobat files (.pdf) of all of the plans and 
sample proposals in the letting will be issued rather than paper copies when a plan and/or 
sample proposal is ordered.  The cost of the CD ROM is $10.00.  The CD ROM also 
contains an MS Word Print Request Form including instructions and costs for ordering 
paper copies of the plans and/or sample proposals from WisDOT’s Print Services.  
Contractors may also opt to take the CD ROM to a private print shop or use their own 
equipment to print the plans and/or sample proposals.  CD ROMS may be purchased in 
person Monday through Thursday 8 AM to 4 PM or Friday 8 AM to 12 PM at the Bureau of 
Project Development, Room 601, 4802 Sheboygan Avenue, Madison, Wisconsin.  
CD ROMS may also be ordered by submitting a completed Proposal Request Form by 
mail to the Wisconsin Department of Transportation, Division of Transportation System 
Development, Bureau of Project Development, Room 601, P.O. Box 7916, Madison, 
Wisconsin, 53707-7916, by fax at (608) 266-8459, or by e-mail at 
constplans.dtid@dot.state.wi.us.  For CD ROMS ordered by mail, include a check or money 
order in the amount of $10.00, which includes the sales tax, made payable to the 
Wisconsin Department of Transportation.  For CD ROMS ordered by fax or by e-mail, the 
purchaser will be billed.  The Department will not refund payments made for CD ROMS.  
Purchasers need not return CD ROMS to the Department. 
 
 
BIDDING PROPOSALS.  BIDDERS MUST REQUEST BIDDING PROPOSALS ON THE 
PROPOSAL REQUEST FORM FURNISHED BY THE DEPARTMENT.  BIDDERS MUST 
SUBMIT THEIR REQUEST TO THE BUREAU OF PROJECT DEVELOPMENT NO 
LATER THAN 11:45 A.M. OF THE LAST BUSINESS DAY PRECEDING THE LETTING. 
BIDDERS MAY OBTAIN THE PROPOSAL REQUEST FORM AT THE BUREAU OF 
PROJECT DEVELOPMENT IN MADISON, AT 
http://www.dot.wisconsin.gov/business/engrserv/construction.htm, OR BY CALLING 
(608) 266-3496. 
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HOURS OF LABOR AND MINIMUM WAGE RATES.  Pursuant to regulations provided by 
applicable federal and/or state laws, the hours of labor and minimum wage rates are set 
forth in the bidding proposals. 
 
 
AFFIRMATIVE ACTION.  The Department hereby notifies all bidders that for all proposals 
hereinafter described in this advertisement, the Department will affirmatively insure that 
disadvantaged business enterprises will be afforded full opportunity to submit bids in 
response to this invitation, and they will not be discriminated against on the grounds of 
race, color, sex, or national origin in consideration for an award. 
 
 
APPRENTICE REQUIREMENTS.  As a condition of performing work on all proposals 
hereinafter described in this advertisement, each contractor or subcontractor agrees to 
employ apprentices as set forth in the bidding proposals and pursuant to Executive 
Order #108. 
 
 
AFFIDAVIT OF NON-COLLUSION.  Each bidder shall file a sworn statement executed by 
or on behalf of the person, firm, association, or corporation submitting the bid, certifying 
that such person, firm, association, or corporation has not, either directly or indirectly, 
entered into any agreement, participated in any collusion, or otherwise taken any action, in 
restraint of free competitive bidding in connection with the submitted bid.  If the bidder fails 
to submit this sworn statement with the bid, the bidding proposal is irregular, and the 
Department will reject it. 
 
For electronic bids submitted on the Internet, the bidder must satisfy the affidavit of 
non-collusion requirements by properly completing and submitting their bid through the 
Bid Express™ on-line bidding exchange. 
 
For sealed proposals, the bidder must satisfy the affidavit of non-collusion requirements by 
signing the cover of the bidding proposal and having it properly notarized. 
 
 
QUALIFICATIONS OF BIDDERS.  Unless otherwise specified in this advertisement, the 
Department will issue bidding proposals only to those who have established their 
qualifications for the work to be bid upon.  Any prospective bidder who has not established 
their qualifications must file a sworn statement with the Department not less than five days 
prior to the time set for submitting bidding proposals on a form furnished by the 
Department.  The Department will evaluate this statement and will issue bidding proposals 
as it deems warranted. 
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 SUMMARY SHEET 
 
 
 
For your convenience, a summary sheet has been compiled to list the jobs under their 
classifications. 
 
 
 
GENERAL CONSTRUCTION (Prequalification Rating Applicable) 
3, 7, 8, 9, 11, 12, 14, 17, 19, 20, 21, 22, 25 
 
 
 
GRADING (Prequalification Rating Applicable) 
9, 17 
 
 
 
CONCRETE PAVEMENT (Prequalification Rating Applicable) 
 
 
 
 
ASPHALTIC PAVEMENT (Prequalification Rating Applicable) 
9, 16, 19, 20 
 
 
 
STRUCTURES (Prequalification Rating Applicable) 
6, 7, 8, 11, 12, 13, 14, 22, 24, 25 
 
 
 
BRIDGE PAINTING (Prequalification Rating Applicable) 
 
 
 
 
INCIDENTAL CONSTRUCTION (Prequalification Rating Applicable) 
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1. DEFERRED 
 
2. DEFERRED 
 
3. Lincoln Avenue, City of Fennimore, 18th Street to 4th Street; Lincoln Avenue, 
City of Fennimore, 18th Street to 4th Street, Water Main and Sanitary Sewer; Grant 
County; 1650-00-75, MG 2006543; 1650-00-76; USH 61; 1.05 Miles; Grading, Select 
Crushed Material, Base Aggregate Dense, Concrete Pavement, HMA Pavement, Concrete 
Curb and Gutter, Concrete Sidewalk, Storm Sewer, Water Main, Sanitary Sewer, Street 
Lighting, Signing, and Pavement Marking. 
 

Guaranty Required $100,000.00 
 
Estimate of Principal Items:  Excavation Common, 36,076 CY; Excavation Rock, 
1,120 CY; Base Aggregate Dense, 27,522 Ton; Select Crushed Material, 21,288 Ton; 
Concrete Pavement, 30,970 SY; Pavement Marking Epoxy, 28,693 LF; Pavement 
Marking Paint, 115,935 LF; Construction Staking, 29,776 LF; Construction Staking, 
134 Each; Construction Staking, 1 LS; QMP Base Aggregate, 27,522 Ton; QMP HMA 
Mixture, 4,458 Ton; QMP HMA Pavement Nuclear Density, 3,258 Ton; QMP Concrete 
Pavement, 21 Days; Incentive Strength Concrete Pavement, 5,340 Dol; Storm Sewer 
Pipe Reinforced Concrete, 776 LF 12“, 2,314 LF 24“, 140 LF 15“, 371 LF 30“, 2,379 LF 
18“, 409 LF 42”; Storm Sewer Reinforced Concrete Horizontal Elliptical, 115 LF 
14“ X 23“, 347 LF 34“ X 53“, 663 LF 19“ X 30“, 290 LF 29“ X 45“; Concrete Curb, 82 LF; 
Concrete Curb and Gutter, 15,777 LF; Concrete Sidewalk, 54,788 SF; Asphaltic 
Surface, 1,460 Ton; HMA Pavement Type E-0.3, 2,115 Ton, Type E-3, 2,343 Ton; 
Removing Asphaltic Surface Milling, 10,498 SY; Asphalt MS, SS, CSS, 826 Gals; 
Asphaltic Material, 271 Ton; Concrete Driveway, 1,953 SY; Concrete Steps, 351 SF; 
Concrete Safety Islands, 300 SF; Pipe Underdrain Wrapped 4-Inch, 308 LF; Safety 
Fence, 65 LF; Concrete Corrugated Median, 280 SF; Signs, 1,173 SF; Conduit, 
11,584 LF; Pull Boxes, 4 Each; Concrete Bases, 98 Each; Cable Type UF 2-12 AWG 
Grounded, 394 LF; Electrical Wire, 101,784 LF; Transformer Bases, 94 Each; 
Luminaires, 94 Each; Fire Hydrant, 6 Each; Water Valve and Box, 36 Each; Water Main 
Tees, 19 Each; Water Main Cross, 2 Each; Water Main Reducer, 16 Each; Water Main 
Elbow, 21 Each; Corporation Curb Stop and Box, 43 Each; Sanitary Sewer Wye, 
61 Each; Lighting Pole, 94 Each; Painting Roadway Lighting Unit, 94 Each; Sanitary 
Sewer PVC 12-Inch, 32 LF; Roof Drain 6-Inch PVC, 70 LF; Water Main PVC, 37 LF 4”, 
60 LF 6”, 4,096 LF 8”, 935 LF 12”; Water Service Copper 1-Inch, 1,143 LF; Sanitary 
Sewer PVC, 5,381 LF 8”; Sanitary Lateral PVC 4-Inch, 1,854 LF; Tracer Wire, 5,031 LF; 
Hydrant Lead PVC 6-Inch, 221 LF; Colored Concrete Sidewalk 4-Inch, 6,514 SF; Wall 
Modular Block Gravity Repair, 123 SF; Colored Concrete Pavement, 575 SY; Sanitary 
Manholes, 210.21 VF. 
 

DBE Goal:  12 %  Contract Completion Date:  November 15, 2007 
 

For further information, contact:  Anthony VanderWielen, (608) 789-7878. 
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4. DEFERRED 
 
5. DEFERRED 
 
6. CTH MM - CTH A, Sleighton Creek Bridge and Approaches; CTH M - CTH A, 
Sleighton Creek Bridge and Approaches; Monroe County; 5028-06-71, BR 2006546; 
5028-07-71, BR 2006547; CTH M; CTH MM; 0.057 Miles; Grade, Beam Guard, Signs, 
Fiber Reinforced Concrete, and Structures B-41-270 and 272. 
 

Guaranty Required $20,000.00 
 
Estimate of Principal Items:  Excavation Common, 936 CY; Backfill Structure, 365 CY; 
Concrete Masonry Bridges, 117 CY; Bar Steel Reinforcement, 11,920 Lbs; Bar Steel 
Reinforcement Coated, 32,680 Lbs; Piling Steel, 300 LF 12.00-Inch; Construction 
Staking, 2 LS; QMP Concrete Structures, 363 CY; Incentive Strength Concrete 
Structures, 4,356 Dol; Steel Plate Beam Guard, 168 LF; Steel Plate Beam Guard 
Energy Absorbing Terminals, 8 Each; Railing Tubular Type F, 2 Lump Sums; Posts 
Wood, 8 Each; Signs Reflective Type II, 24 SF; Special Fiber Reinforced Concrete 
Masonry, 246 CY. 
 

DBE Goal:  6 %  Contract Completion Date:  October 1, 2007 
 

For further information, contact:  Anne Wallace, (608) 785-9048. 
 
7. CTH V - Hillsboro, South Fork Baraboo River Bridge and Approaches; Vernon 
County; 5102-01-61; STH 33; 0.000 Miles; Concrete Surface Repair, Concrete Deck 
Overlays on B-62-32 and B-62-33, Asphaltic Surface, Steel Plate Beam Guard, and 
Pavement Marking. 
 

Guaranty Required $20,000.00 
 
Estimate of Principal Items:  Concrete Masonry Overlay Decks, 51 CY; Pavement 
Marking Epoxy, 3,010 LF; Steel Plate Beam Guard, 62 LF; Steel Plate Beam Guard 
Energy Absorbing Terminals, 7 Each; Asphaltic Surface, 367 Ton; Removing Asphaltic 
Surface, 655 SY; Temporary Traffic Signals for Bridges, 1 Lump Sum; Preparation 
Decks, 220 SY; Cleaning Decks, 800 SY; Concrete Surface Repair, 75 SY; Full Depth 
Deck Repair, 25 SY. 
 

DBE Goal:  NA  Contract Completion Time:  30 Working Days 
 

For further information, contact:  Scott Lawry, (608) 789-6308. 
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8. Hillsboro - East County Line, Hills Creek Bridge and Approaches; Vernon 
County; 5103-02-61; STH 33 / 80 / 82; 0.000 Miles; Concrete Surface Repair, Concrete 
Deck Overlay on B-62-25, Asphaltic Surface, and Pavement Marking. 
 

Guaranty Required $6,000.00 
 
Estimate of Principal Items:  Concrete Masonry Overlay Decks, 33 CY; Pavement 
Marking Epoxy, 1,950 LF; Steel Plate Beam Guard Energy Absorbing Terminals, 
4 Each; Asphaltic Surface, 160 Ton; Removing Asphaltic Surface, 329 SY; Asphaltic 
Flumes, 7 SY; Temporary Traffic Signals for Bridges, 1 Lump Sum; Backfill Controlled 
Low Strength, 2 CY; Preparation Decks, 100 SY; Cleaning Decks, 490 SY; Concrete 
Surface Repair, 20 SF; Full Depth Deck Repair, 12 SY. 
 

DBE Goal:  NA  Contract Completion Time:  25 Working Days 
 

For further information, contact:  Scott Lawry, (608) 789-6308. 
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9. STH 131 - Boscobel Road, STH 131 - CTH E (Landscaping); CTH W - CTH T; 
Crawford and Richland Counties; 5181-07-70; 5190-06-71, STP 2006548; STH 60; 
5.352 Miles; Grading, Base Aggregate Dense, Salvaged Asphaltic Pavement Base, 
Breaker Run, Mill and Relay, WARRANTED HMA PAVEMENT, Culvert Pipes, Concrete 
Curb and Gutter, Storm Sewer, Steel Plate Beam Guard, Signing, Prairie Seeding, Painting 
Beam Guard, Structures C-52-43 and B-52-255, Planting Shrubs, and Planting Vines. 
 

Guaranty Required $75,000.00 
 
Estimate of Principal Items:  Excavation Common, 75,555 CY; Borrow, 744 CY; 
Selected Borrow, 480 CY; Backfill Structure, 670 CY; Base Aggregate Dense, 
49,909 Ton; Breaker Run, 19,511 Ton; Concrete Masonry Bridges, 263 CY; Concrete 
Masonry Culverts, 116 CY; Bar Steel Reinforcement, 19,890 Lbs; Bar Steel 
Reinforcement Coated, 30,540 Lbs; Piling Steel, 350 LF 12-Inch; Pavement Marking 
Epoxy, 75,953 LF; Construction Staking, 24,272 LF; QMP Base Aggregate, 49,909 Ton; 
Incentive Strength Concrete Structures, 3,032 Dol; Culvert Pipe, 24 LF 12”, 30 LF 36“, 
836 LF 18“, 138 LF 24“; Culvert Pipe Reinforced Concrete, 116 LF 24“, 54 LF 30“, 
180 LF 36“; Storm Sewer Pipe Reinforced Concrete, 173 LF 12“, 138 LF 42“, 81 LF 30“, 
30 LF 36“; Culvert Pipe Reinforced Concrete Horizontal Elliptical, 168 LF 19“ X 30“, 
96 LF 38“ X 60“; Concrete Curb and Gutter, 3,168 LF; Steel Plate Beam Guard, 
2,685 LF; Steel Plate Beam Guard Energy Absorbing Terminals, 13 Each; Salvaged 
Asphaltic Pavement, 4,085 SY; Salvaged Asphaltic Pavement Base, 2,260 Ton; Mill and 
Relay, 28,000 SY; Warranted HMA Pavement Mainline, 15,655 Tons, Ancillary, 1,696 
Tons; Shrubs, 109 Each; Vines, 319 Each; Erecting State Owned Signs, 77 Each; 
Seedlings, 200 Each; Painting Beam Guard, 2,168 LF; Architectural Surface Treatment, 
930 SF; Mulching Certified, 4,941 SY. 
 

DBE Goal:  11 %  Contract Completion Time:  75 Working Days 
 

For further information, contact:  Daniel Kleinertz, (608) 789-5709. 
 
10. DEFERRED 
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11. STH 80 - CTH OO, Branch of Ash Creek Bridge and Approaches; Richland 
County; 5419-05-71, BR 2003072; CTH O; 0.161 Miles; Grading, Base Aggregate Dense, 
Asphaltic Surface, Culvert Pipes, Concrete Curb and Gutter, Steel Plate Beam Guard, 
Pavement Marking, and Structure B-52-251. 
 

Guaranty Required $20,000.00 
 
Estimate of Principal Items:  Excavation Common, 3,100 CY; Backfill Structure, 190 CY; 
Base Aggregate Dense, 3,100 Ton; Concrete Masonry Bridges, 95 CY; Bar Steel 
Reinforcement, 5,230 Lbs; Bar Steel Reinforcement Coated, 7,080 Lbs; Piling Steel, 
440 LF 10-Inch; Pavement Marking Epoxy, 665 LF; Construction Staking, 3,111 LF; 
Construction Staking, 3 Each; Construction Staking, 1 LS; Culvert Pipe, 92 LF 18”; 
Corrugated Steel Pipe Arch, 54 LF 28“ X 20”; Concrete Curb and Gutter, 271 LF; Steel 
Plate Beam Guard, 284 LF; Steel Plate Beam Guard Energy Absorbing Terminals, 
4 Each; Asphaltic Surface, 700 Ton; Asphaltic Flumes, 8 SY; Temporary Structure, 
1 Lump Sum. 
 

DBE Goal:  4 %  Contract Completion Time:  45 Working Days 
 

For further information, contact:  Nathan Byom, (608) 789-6307. 
 
12. Hollandale - Barneveld Road, Branch Pecatonica River Bridge and 
Approaches; Iowa County; 5679-00-74, BR 2006550; CTH K; 0.102 Miles; Grading, Base 
Aggregate Dense, Asphaltic Surface, Culvert Pipes, Concrete Curb and Gutter, Steel Plate 
Beam Guard, Pavement Marking, and Structure B-25-156. 
 

Guaranty Required $20,000.00 
 
Estimate of Principal Items:  Excavation Common, 600 CY; Borrow, 2,312 CY; Backfill 
Structure, 190 CY; Base Aggregate Dense, 1,510 Ton; Concrete Masonry Bridges, 
307 CY; Concrete Masonry Seal, 35 CY; Bar Steel Reinforcement, 10,570 Lbs; Bar 
Steel Reinforcement Coated, 48,230 Lbs; Piling Steel, 200 LF 10-Inch; Pavement 
Marking Paint, 1,528 LF; Construction Staking, 1,672 LF; Construction Staking, 2 Each; 
Construction Staking, 1 LS; QMP Base Aggregate, 1,510 Ton; Culvert Pipe, 75 LF 36”, 
85 LF 48“; Concrete Curb and Gutter, 298 LF; Steel Plate Beam Guard, 105 LF; Steel 
Plate Beam Guard Energy Absorbing Terminals, 3 Each; Asphaltic Surface, 450 Ton; 
Asphalt MS, SS, CSS, 25 Gals; Asphaltic Flumes, 24 SY. 
 

DBE Goal:  6 %  Contract Completion Time:  45 Working Days 
 

For further information, contact:  Mike Zeisler, (608) 243-6476. 
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13. STH 69 - CTH K Road, Richland Creek Bridge and Approaches; Green County; 
5705-00-72, BR 2006551; CTH P; 0.057 Miles; Grading, Base Aggregate Dense, Asphaltic 
Surface, Structure B-23-153, and Pavement Marking. 
 

Guaranty Required $20,000.00 
 
Estimate of Principal Items:  Excavation Common, 410 CY; Backfill Structure, 300 CY; 
Base Aggregate Dense, 420 CY; Concrete Masonry Bridges, 246 CY; Bar Steel 
Reinforcement, 7,260 Lbs; Bar Steel Reinforcement Coated, 34,860 Lbs; Piling Steel 
Preboring, 48 LF; Piling Steel, 216 LF 10-Inch, 96 LF 12-Inch; Pavement Marking 
Epoxy, 1,200 LF; Construction Staking, 436 LF; Construction Staking, 1 LS; QMP Base 
Aggregate, 840 Ton; Incentive Strength Concrete Structures, 2,460 Dol; Asphaltic 
Surface, 120 Ton; Asphalt MS, SS, CSS, 13 Gals; Asphaltic Flumes, 20 SY. 
 

DBE Goal:  4 %  Contract Completion Time:  40 Working Days 
 

For further information, contact:  Mike Zeisler, (608) 243-6476. 
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14. Pleasant Street Bridge and Approaches, City of Lodi, (Spring Creek Bridge); 
Pleasant Street Bridge and Approaches, City of Lodi, (Spring Creek Bridge); Fair 
Street Bridge and Approaches, City of Lodi, (Spring Creek Bridge); Fair Street 
Bridge and Approaches, City of Lodi, (Spring Creek Bridge); Columbia County; 
5777-00-70, BR 2006552; 5777-00-72, BR 2006553; 5777-00-73; 5777-00-74; Local; 
0.000 Miles; Grading, Base Aggregate, Asphalt Paving, Concrete Paving, Curb and Gutter, 
Underground Utilities, Signing, Pavement Marking, and Structures B-11-144 and 145. 
 

Guaranty Required $75,000.00 
 
Estimate of Principal Items:  Excavation Common, 1,462 CY; Backfill Granular, 33 CY; 
Backfill Structure, 850 CY; Base Aggregate Dense, 1,515 Ton; Concrete Pavement, 
1,200 SY; Concrete Masonry Bridges, 571 CY; Bar Steel Reinforcement, 12,100 Lbs; 
Bar Steel Reinforcement Coated, 62,500 Lbs; Piling Steel, 1,360 LF 10-Inch; Pavement 
Marking Epoxy, 1,282 LF; Pavement Marking Paint, 76 LF; Construction Staking, 
2,050 LF; Construction Staking, 11 Each; Construction Staking, 2 LS; QMP Base 
Aggregate, 1,515 Ton; QMP Concrete Pavement, 4 Days; Incentive Strength Concrete 
Pavement, 1,000 Dol; Storm Sewer Pipe Reinforced Concrete, 187 LF 12“, 128 LF 24“; 
Concrete Curb, 34 LF; Concrete Curb and Gutter, 862 LF; Concrete Sidewalk, 
3,244 SF; Asphaltic Surface, 409 Ton; Asphalt MS, SS, CSS, 35 Gals; Posts Wood, 
7 Each; Signs Reflective Type II, 22 SF; Water Valve Manhole Complete, 2 Each; Water 
Valve and Box, 5 Each; Water Tee, 4 Each; Reducer, 4 Each; Bend, 11 Each; Siphon 
Manhole Complete, 2 Each; Sanitary Manhole Type 2 Complete, 2 Each; Restrained 
Joint Ductile Iron Water Main, 109 LF; Ductile Iron Water Main, 232 LF; Welded Steel 
Casting, 240 LF; Sanitary Sewer, 588 LF; Railing Steel Type C3, 2 LS; Anti Graffiti 
Coating, 550 SF; Cut Stone Boulders, 900 SF; Architectural Surface Treatment, 70 SY. 
 

DBE Goal:  8 %  Contract Completion Date:  September 28, 2007 
 

For further information, contact:  Mike Zeisler, (608) 243-6476. 
 
15. DEFERRED 
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16. Appleton - New London, Givens Road / Hortonville - River Road; Outagamie 
County; 1146-22-71, STP 2006555; STH 15; 0.000 Miles; Grading, Base Aggregate, 
Milling, Asphalt Paving, Curb and Gutter, Beam Guard, Traffic Signals and Street Lighting, 
Signing, and Pavement Marking. 
 

Guaranty Required $75,000.00 
 
Estimate of Principal Items:  Excavation Common, 428 CY; Borrow, 786 CY; Base 
Aggregate Dense, 8,455 Ton; Pavement Marking Epoxy, 64,756 LF; Construction 
Staking, 23,760 LF; QMP Base Aggregate, 8,455 Ton; QMP HMA Mixture, 19,515 Ton; 
QMP HMA Pavement Nuclear Density, 19,515 Ton; Concrete Curb and Gutter, 922 LF; 
Steel Plate Beam Guard, 3,292 LF; Steel Plate Beam Guard Energy Absorbing 
Terminals, 14 Each; Asphaltic Surface, 81 Ton; HMA Pavement Type E-3, 19,515 Ton; 
Removing Asphaltic Surface Milling, 86,329 SY; Asphalt MS, SS, CSS, 4,273 Gals; 
Asphaltic Material, 1,083 Ton; Posts Wood, 73 Each; Signs Reflective Type II, 549 SF; 
Conduit, 930 LF; Pull Boxes, 11 Each; Concrete Bases, 10 Each; Traffic Signal 
Standards, 5 Each; Poles, 4 Each. 
 

DBE Goal:  7 %  Contract Completion Time:  35 Working Days 
 

For further information, contact:  Jim Lamers, (920) 492-5662. 
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17. Green Bay - Sturgeon Bay Road, South County Line - TruWay Road; Door 
County; 1480-08-76, NH 2006556; STH 57; 0.000 Miles; Grading; Base Aggregate; 
Asphalt Paving; Beam Guard; Signing; Pavement Marking; Structures B-15-18, 21, 22; and 
C-15-27, 28, 29, and 31. 
 

Guaranty Required $100,000.00 
 
Estimate of Principal Items:  Excavation Common, 731,070 CY; Excavation Rock, 
176,288 CY; Excavation Marsh, 6,850 CY; Borrow, 28,402 CY; Selected Borrow, 
11,303 CY; Backfill Granular, 158 CY; Backfill Structure, 4,800 CY; Base Aggregate 
Dense, 15,040 Ton; Breaker Run, 1,031 CY; Concrete Masonry Bridges, 446 CY; 
Concrete Masonry Culverts, 2,270 CY; Bar Steel Reinforcement, 303,650 Lbs; Bar 
Steel Reinforcement Coated, 59,320 Lbs; Piling Steel, 576 LF 10-Inch; Pavement 
Marking Epoxy, 6,880 LF; Construction Staking, 132,310 LF; Construction Staking, 
7 LS; QMP Base Aggregate, 14,380 Ton; QMP HMA Mixture, 3,160 Ton; QMP 
Concrete Structures, 2,716 CY; Incentive Strength Concrete Structures, 27,260 Dol; 
Culvert Pipe, 276 LF 18”, 388 LF 24“; Culvert Pipe Reinforced Concrete, 2,850 LF 18“, 
1,048 LF 24“, 410 LF 30“; Steel Plate Beam Guard, 250 LF; Asphaltic Surface, 810 Ton; 
HMA Pavement Type E-0.3, 3,160 Ton; Asphalt MS, SS, CSS, 237 Gals; Asphaltic 
Material, 173 Ton; Railing Pipe, 1 LS; Railing Steel Type W, 2 LS; Posts Wood, 48 
Each; Signs Reflective Type II, 312 SF; Construction Tracking Pad, 12 Each; Diversion 
Channel, 6 Each. 
 

DBE Goal:  6 %  Contract Completion Date:  November 2, 2007 
 

For further information, contact:  Paul Vraney, (920) 492-5999. 
 
18. DEFERRED 
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19. Stevens Point - Mosinee, CTH X - STH 34; Stevens Point - Mosinee, 
CTH X - STH 34, Little Eau Claire River, B-49-59; Stevens Point - Mosinee, 
CTH X - STH 34, Johnson Creek, B-37-142; Stevens Point - Mosinee, 
CTH X - STH 34, Peplin Creek, B-37-145; Portage and Marathon Counties; 1160-00-75, 
IM 2006558; 1160-03-65, IM 2006559; 1160-03-66, IM 2006560; 1160-03-67, IM 
2006561; IH 39 NB; 8.90 Miles; Asphaltic Pavement Removal, Rubblizing Concrete 
Pavement, Pipe Underdrain, Culvert Pipes, Base Aggregate Dense, WARRANTED HMA 
MAINLINE AND ANCILLARY PAVEMENT, Steel Plate Beam Guard, Signing, Pavement 
Marking, and Structure Raising and Redecking of B-49-59, B-37-142, and B-37-145. 
 

Guaranty Required $100,000.00 
 
Estimate of Principal Items:  Excavation Common, 14,181 CY; Excavation Rock, 
326 CY; Backfill Granular, 10,618 CY; Backfill Structure, 370 CY; Base Aggregate 
Dense, 43,697 Ton; Base Aggregate Open Graded, 12,481 Ton; Concrete Pavement 
12-Inch, 55 SY; Concrete Masonry Bridges, 769 CY; Concrete Masonry Sign Supports, 
13.6 CY; Bar Steel Reinforcement, 7,391 Lbs; Bar Steel Reinforcement Coated, 
147,780 Lbs; Structural Steel HS, 7,897 Lbs; Pavement Marking Epoxy, 128,173 LF; 
Construction Staking, 57,678 LF; Construction Staking, 294 Each; QMP Base 
Aggregate, 56,178 Ton; Incentive Strength Concrete Structures, 7,390 Dol; Culvert Pipe 
Salvaged, 16 LF 24”, 12 LF 42“, 24 LF 30“, 8 LF 36“; Pipe Underdrain, 92,493 LF 6“, 
2,340 LF 12“; Pipe Underdrain Unperforated, 5,299 LF 6“, 138 LF 12“; Pipe Underdrain 
Wrapped, 3,484 LF 6“; Steel Plate Beam Guard, 1,286 LF; Steel Plate Beam Guard 
Energy Absorbing Terminals, 6 Each; Asphaltic Surface Detours, 1,000 Ton; Removing 
Asphaltic Surface, 185,213 SY; Shaping Shoulders, 1,000 Stations; Rubblizing, 124,019 
SY; Base Patching Concrete, 192 SY; Concrete Pavement Approach Slab, 305 SY; 
Concrete Surface Drains, 19 CY; Warranted HMA Pavement Mainline, 71,384 Ton, 
Ancillary, 4,133 Ton; Asphaltic Shoulder Rumble Strip, 90,299 LF; Concrete Surface 
Repair, 15 SF; Chain Link Fence, 74 LF; Signs Type I, 1,490 SF; Signs Reflective Type 
II, 368 SF; Pavement Marking Grooved Wet Reflective Tape, 950 LF; Pavement 
Marking Aerial Enforcement Bars, 120 LF; Salvaging and Resetting Prestressed 
Girders, 3 Lump Sums; Roadside Maintenance, 978 Stations. 
 

DBE Goal:  12 %  Contract Completion Date:  June 29, 2007 
 

For further information, contact:  Mark Steidl, (715) 421-8043. 
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20. Fremont - Outagamie County Line, Readfield - Outagamie County Line; 
Waupaca County; 1510-01-73, STP 2006562; STH 96; 0.000 Miles; Base Aggregate, 
Pulverize and Relay, Rubblizing, Curb and Gutter, Asphalt Paving, Underground Electrical, 
Signing, and Pavement Marking. 
 

Guaranty Required $40,000.00 
 
Estimate of Principal Items:  Base Aggregate Dense, 3,768 Ton; Base Aggregate Open 
Graded, 875 Ton; Pavement Marking Epoxy, 28,414 LF; Construction Staking, 
9,414 LF; QMP Base Aggregate, 4,643 Ton; QMP HMA Mixture, 9,146 Ton; Concrete 
Curb and Gutter, 50 LF; HMA Pavement Type E-3, 9,146 Ton; Asphalt MS, SS, CSS, 
957 Gals; Asphaltic Material, 549 Ton; Pulverize and Relay, 4,064 SY; Rubblizing, 
30,308 SY; Pipe Underdrain, 12,020 LF; Posts Wood, 57 Each; Signs Reflective 
Type II, 361 SF; Sawing Concrete Pavement Full Depth, 5,482 LF. 
 

DBE Goal:  8 %  Contract Completion Date:  August 23, 2007 
 

For further information, contact:  Mark Steidl, (715) 421-8043. 
 
21. City of Merrill, East Main Street, (Memorial Drive - STH 17); Lincoln County; 
9000-11-60, STP 2006563; STH 64; 0.000 Miles; Base Aggregate, Concrete Pavement, 
Concrete Pavement Repair, Concrete Pavement Continuous Diamond Grinding, Asphalt 
Paving, and Pavement Marking. 
 

Guaranty Required $20,000.00 
 
Estimate of Principal Items:  Base Aggregate Dense, 55 Ton; Concrete Pavement, 
832 SY; Pavement Marking Epoxy, 22,679 LF; Pavement Marking Paint, 9,693 LF; 
QMP Base Aggregate, 55 Ton; QMP HMA Mixture, 395 Ton; QMP Concrete Pavement, 
5 Days; Incentive Strength Concrete Pavement, 500 Dol; Culvert Pipe Reinforced 
Concrete, 80 LF 24“; HMA Pavement Type E-3, 395 Ton; Asphalt MS, SS, CSS, 
97 Gals; Asphaltic Material, 24 Ton; Concrete Pavement Repair, 389 CY; Concrete 
Pavement Partial Depth Repair Joint Repair, 1,773 LF; Concrete Pavement Partial 
Depth Repair, 530 SF; Concrete Pavement Continuous Diamond Grinding, 17,471 SY. 
 

DBE Goal:  5 %  Contract Completion Time:  30 Working Days 
 

For further information, contact:  Michael Wendt, (715) 365-5798. 
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22. Fairchild - Neillsville Road, (School House Creek Bridge); Eau Claire County; 
1520-06-72, BR 2006564; USH 10; 0.000 Miles; Grading, Base Aggregate, Curb and 
Gutter, Concrete Paving, Asphalt Paving, Beam Guard, Signing, Pavement Marking, and 
Structure B-18-193. 
 

Guaranty Required $20,000.00 
 
Estimate of Principal Items:  Excavation Common, 500 CY; Backfill Structure, 230 CY; 
Base Aggregate Dense, 790 Ton; Concrete Pavement, 162 SY; Concrete Masonry 
Bridges, 247 CY; Bar Steel Reinforcement, 6,920 Lbs; Bar Steel Reinforcement Coated, 
26,000 Lbs; Piling Steel, 630 LF 10-Inch; Pavement Marking Epoxy, 720 LF; 
Construction Staking, 63 LF; Construction Staking, 1 Each; Construction Staking, 1 LS; 
QMP Base Aggregate, 790 Ton; QMP Concrete Pavement, 1 Days; Incentive Strength 
Concrete Pavement, 162 Dol; QMP Concrete Structures, 247 CY; Incentive Strength 
Concrete Structures, 2,470 Dol; Culvert Pipe Corrugated Steel, 54 LF 24“; Concrete 
Curb and Gutter, 63 LF; Steel Plate Beam Guard, 296 LF; Steel Plate Beam Guard 
Energy Absorbing Terminals, 2 Each; Asphaltic Surface, 305 Ton; Asphalt MS, SS, 
CSS, 50 Gals; Pit Run, 1,640 Ton; Posts Wood, 18 Each; Signs Reflective Type II, 
118 SF. 
 

DBE Goal:  6 %  Contract Completion Time:  35 Working Days 
 

For further information, contact:  Richard Shermo, (715) 236-2399. 
 
23. DEFERRED 
 
24. Hay River Bridge, 18th Avenue / Town of Clinton / Cumberland; Barron County; 
8317-01-71, BR 2006566; Town Road; 0.076 Miles; Grading, Subbase, Base Aggregate 
Dense, Asphaltic Surface, and Structure B-3-184. 
 

Guaranty Required $20,000.00 
 
Estimate of Principal Items:  Excavation Common, 767 CY; Backfill Structure, 160 CY; 
Subbase, 425 CY; Base Aggregate Dense, 420 CY; Concrete Masonry Bridges, 
167 CY; Bar Steel Reinforcement, 4,860 Lbs; Bar Steel Reinforcement Coated, 
16,520 Lbs; Piling Steel, 450 LF 10-Inch; Construction Staking, 1,456 LF; Construction 
Staking, 1 LS; QMP Base Aggregate, 640 Ton; Incentive Strength Concrete Structures, 
1,670 Dol; Asphaltic Surface, 160 Ton. 
 

DBE Goal:  4 %  Contract Completion Time:  35 Working Days 
 

For further information, contact:  Andrew Stensland, (715) 392-7963. 
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25. Bear Creek Bridge, CTH SS / Town of Rice Lake; Barron County; 8953-03-71, 
BR 2006567; Town Road; 0.133 Miles; Grading, Base Aggregate Dense, HMA Pavement, 
Structure B-3-188, and Pavement Marking. 
 

Guaranty Required $20,000.00 
 
Estimate of Principal Items:  Excavation Common, 375 CY; Borrow, 1,230 CY; Backfill 
Structure, 344 CY; Base Aggregate Dense, 1,100 CY; Concrete Masonry Bridges, 
311 CY; Bar Steel Reinforcement, 8,050 Lbs; Bar Steel Reinforcement Coated, 
39,540 Lbs; Piling CIP Concrete, 1,050 LF 10 3/4-Inch; Pavement Marking Epoxy, 
2,126 LF; Construction Staking, 1,950 LF; Construction Staking, 1 Each; Construction 
Staking, 1 LS; QMP Base Aggregate, 2,200 Ton; QMP HMA Mixture, 450 Ton; QMP 
Concrete Pavement, 1 Days; Incentive Strength Concrete Pavement, 250 Dol; Incentive 
Strength Concrete Structures, 2,986 Dol; Culvert Pipe Corrugated Steel, 60 LF 18“; 
Steel Plate Beam Guard, 84 LF; Steel Plate Beam Guard Energy Absorbing Terminals, 
4 Each; HMA Pavement Type E-1, 450 Ton; Asphalt MS, SS, CSS, 51 Gals; Asphaltic 
Material, 27 Ton; Removing Pavement, 340 SY; Concrete Pavement Approach Slab, 
250 SY. 
 

DBE Goal:  6 %  Contract Completion Time:  40 Working Days 
 

For further information, contact:  Andrew Stensland, (715) 392-7963. 
 
 
 
 
By order of: 
 
   Kevin Chesnik 
   Administrator 
   Division of Transportation System Development 
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